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The following changes, corrections, and additions are hereby incorporated into Solicitation SP0600-00-R-0075. 
 
Delivery Schedule Changes: 
 
A. NORTHEAST REGION 
 
1.  All Offerors who submitted timely initial proposals under SP0600-00-R-0075 for Line Item 1012, Fort Lee, VA and 
Line Item 1016, Fort George G. Meade, MD are invited to submit new or revised proposals.  Offerors may fax their 
proposals and acknowledgement of this amendment to fax # (703) 767-8506, ATTN:  Bid Custodian, DESC-CPC, Rm. 
3729.  (Schedule pages for Line Items 1012 and 1016 may be found on pages 26 and 28 of the basic solicitation.) 
 
 
B. CENTRAL REGION 
 
1.  All Offerors who submitted timely initial proposals under SP0600-00-R-0075 for Line Item 3026 - GSA Detroit are 
invited to submit new or revised proposals.  Offerors may fax their proposals and acknowledgement of this amendment to 
fax # (703) 767-8506,  ATTN:  Bid Custodian, DESC-CPC, Rm. 3729.  (Schedule page for Line Item 3026 may be found 
on page 108 of the basic solicitation.) 
 
 
C. WEST REGION 
 
1.  For Line Items 4001, Hill Air Force Base, UT and 4002, Tooele Army Depot, UT, Notes 402 and 403 are hereby 
deleted. (Note 404 remains unchanged).  Note 401 is revised as follows: 
 

Note 401: The Government may evaluate and award Line Items 4001 and 4002 individually or as a tied group 
of line items, whichever is in the best interest of the Government.  Offerors may submit prices for any or all 
scenarios.  If, however, an offeror submits a price for only one of the scenarios and the decision is made to 
award a scenario for which the offeror did not submit a price, that offeror will not be considered for award of 
the Line Item. 

 
2.  For Line Item 4001, Hill Air Force Base, UT, Note 405 is hereby deleted. 
 
3.  Line Items 4001 and 4002 are no longer set aside exclusively small business participation.  ALL OFFERORS WHO 
SUBMITTED TIMELY INITIAL PROPOSALS UNDER SP0600-00-R-0075 are invited to submit new or revised 
proposals for Line Item 4001, Hill Air Force Base, UT and Line Item 4002, Tooele Army Depot, UT.  Offerors may 
fax their proposals and acknowledgement of this amendment to fax # (703) 767-8506,  ATTN:  Bid Custodian, DESC-
CPC, Rm. 3729.  Replacement schedule pages for Line Items 4001 and 4002 may be found on pages 4-6 of this 
amendment.  Any offeror who did not initially offer on Line Items 4001 and 4002 is requested to submit supporting 
technical information along with their price proposal.  A technical experience form may be found on page 3 of this 
amendment. 
 
4.  For Line Item 4009/4010, Installations Behind the Northwest Pipeline, Subline Item 40090110/40100110, NS 
Everett, WA is hereby deleted and 40090115/40100115, Fort Lewis, WA has been added.  All Offerors who submitted 
timely initial proposals under SP0600-00-R-0075 for Line Item 4009/4010 are invited to submit new or revised 
proposals.  Offerors may fax their proposals and acknowledgement of this amendment to fax # (703) 767-8506,  ATTN:  
Bid Custodian, DESC-CPC, Rm. 3729.  Replacement schedule pages reflecting the revised quantities for Line Item 
4009/4010 may be found on pages 7-14 of this amendment.  Consumption data sheets for Subline Item 40090115/ 
40100115 may be found on pages 15-29 of this amendment (Attachment I). 
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Technical Experience  
 

Offeror Name:______________________________ 
Offeror Point of Contact:______________________ 
For evaluation purposes, offerors are required to describe experience in transporting natural gas and, in performing supply management as 
described in Clause C703 of this solicitation.  Submissions must be in this format, however, additional copies of the form can be made and 
submitted.  Only information from this form will be evaluated .  Please complete this form with sufficient detail to provide an accurate 
reflection of your experience; failure to fully answer questions will negatively impact the evaluation of your offer.  Handwritten responses are 
acceptable. 
 
1. TRANSPORTATION: 
A. Identify in columns (1), (2) and (3) below the transportation (or citygate purchase) you intend to use to serve the customers behind the 

listed LDCs.  Pending the type of transportation proposed, not all columns will need to be completed.   
B. Identify in columns (4) and (5) below your previous delivery and supply management experience to the listed LDCs. 
C. FOR OFFERORS WITH NO DELIVERY EXPERIENCE TO THE LDCs LISTED BELOW:  HOW MANY MONTHS IN THE LAST TWO YEARS 

HAVE YOU MADE DELIVERIES TO ANY LDC?__________    NAME ONE: _________________       
D. FOR OFFERORS WITH NO SUPPLY MANAGEMENT EXPERIENCE AT THE LDCs LISTED BELOW:  HOW MANY MONTHS IN THE LAST 

TWO YEARS HAVE YOU PERFORMED SUPPLY MANAGEMENT AT ANY LDC?__________ NAME ONE: _________________ 
 

 (1) (2) (3) (4) How many months have you performed: 
 

(5) 

 
 

LDC 

Type of 
transport: 

 
Firm (F); 
Released 
Capacity (RC); 
Interruptible(I); 
Citygate (C) 

Delivery 
Points:  

 
Indicate 
whether 

primary or 
secondary 

 

Recall 
Terms of 
Released 
Capacity 
(i.e. R or 

NR) 

Citygate 
Purchases 

 
 
 
 
 

(# of months) 

Firm 
deliveries 

 
 
 
 
 

(# of months) 

Deliveries   
via non-
recallable 
transport 

 
 
 

(# of months) 

Deliveries      
via      

recallable 
released 
capacity 

 
 

(# of months) 

 Deliveries 
via 

Interruptible 
transport    

 
 
 

(# of months)   

Supply     
Mgmt.     

During the last 
two years at         

this LDC 
 
 

(# of months) 

Access to the LDC 
EBB/ telemetering?      

Yes/No 
 
 
 
 

 
Questar 
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********************** 
WEST REGION 

********************** 
 
The following notes apply to Line Items 4001 and 4002. 
 
NOTE 401: The Government may evaluate and award Line Items 4001 and 4002 individually or as a tied group of line 
items, whichever is in the best interest of the Government. If, however, an offeror submits a price for only one of 
the scenarios and the decision is made to award a scenario for which the offeror did not submit a price, that 
offeror will not be considered for award of the Line Item. 
 
 
NOTE 404: The Supplier agrees to perform in accordance with the Questar Gas Company Tariff, Section 503, Gas 
Purchase Arrangements During Periods of Interruption.  This tariff clause states that, as a condition of 
interruptible service on Questar Gas, the Supplier, on behalf of the DESC customers, must offer to sell gas supplies 
to Questar for its use during periods of interruption during stated conditions.  Volumes not delivered upon request 
will be subject to a penalty in accordance with the Questar tariff.  The natural gas will be at DESC contract price.  
Questar Gas Company agrees to reimburse the installation at the higher of the following:  
 

1) the market index price defined as the price of gas delivered in the Rocky Mountains into Questar Pipeline as 
reported in Inside FERC Gas Market Report published for the first of the month in which the imbalance or gas 
purchase occurred. If Inside FERC is unavailable, a similar index or publication shall be used, or  

 
2) 150% of the I-2 commodity rate. 
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4001 HILL AIR FORCE BASE, UT 
 
The delivery period for Line Item 4001 is two years. 
 
4001 Direct Supply Natural Gas to be delivered FOB CITYGATE QUESTAR GAS via FIRM OR FIRM EQUIVALENT TRANSPORTATION 
WITH SUPPLY MANAGEMENT AND LIMITED INTERRUPTIBLE TRANSPORTATION WITH SUPPLY MANAGEMENT from October 01, 2000 to
September 30, 2002. 
     
          
             TOTAL QUANTITY    2,316,000     | 
       OFFER PRICES AS A TIED GROUP  |    OFFER PRICES AS AN  
         (LINE ITEMS 4001 & 4002) |   INDIVIDUAL LINE ITEM 
         | 
           Estimated     Total  |          Total 
                                   Quantity  Unit Price     Est. Price | Unit Price     Est. Price 
                                                    ------------------------------|----------------------------- 
          FIXED PRICE WITH EPA:      | 
4001 AA  SUPPLY INDEX PRICE         2,316,000         *               * |     *               * 
         | 
         | 
                                    Estimated     Total  |          Total 
                                   Quantity  Unit Price     Est. Price | Unit Price     Est. Price 
                                                    ------------------------------|----------------------------- 
          FIXED PRICE WITH EPA:      | 
FIRM                                  1,770,000         *               *     |     *               *  
4001 AD  WINTER ADJUSTMENT FACTOR  1,770,000     $_______        $_______ | $________      $________ 
4001 AE  SUMMER ADJUSTMENT FACTOR         N/A          N/A             N/A |    N/A             N/A 
         | 
         | 
LIMITED INTERRUPTIBLE                  546,000         *              *     |     *               * 
4001 AG  WINTER ADJUSTMENT FACTOR         N/A          N/A             N/A |    N/A             N/A  
4001 AH  SUMMER ADJUSTMENT FACTOR       546,000     $_______        $_______ | $________      $________ 
          
 
 
EQ    FOR ULTIMATE                                      SUMMER         WINTER 
       DELIVERY TO                          MDQ         QUANTITY       QUANTITY 
------------------------------------------------------------------------------------ 
400101  HILL AIR FORCE BASE, UT 
        FIRM                                 7,400              0      1,770,000 
        LIMITED INTERRUPTIBLE                             546,000              0 
 
 
The following information is provided for Clause B700, ECONOMIC PRICE ADJUSTMENT - MARKET PRICE AND TRANSPORTATION, 
paragraph (f): 
 
* 
      (1) The SIP Table is as follows: 
------------------------------------------------------------------------------------------------------- 
    I           II              III             IV               V               VI            VII      
             Delivery      Publication/      Pipeline        Location        Applicable    Supply Index 
 Item No.      Point           Table         where SIP       where SIP         ceiling        Price     
                                           is applicable   is applicable      Provision     
------------------------------------------------------------------------------------------------------- 
   4001    FOB CITYGATE    INSIDE FERC'S      QUESTAR       ROCKY MOUNTAINS    ALT I       June, 2000  
            QUESTAR GAS     GAS MARKET       PIPELINE                                                   
                              REPORT                                                                    
------------------------------------------------------------------------------------------------------- 
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4002 TOOELE ARMY DEPOT, UT 
 
The following note applies to Line Items 4001 and 4002. 
 
NOTE 401: The Government may evaluate and award Line Items 4001 and 4002 individually or as a tied group of line 
items, whichever is in the best interest of the Government. If, however, an offeror submits a price for only one of 
the scenarios and the decision is made to award a scenario for which the offeror did not submit a price, that 
offeror will not be considered for award of the Line Item. 
 
The delivery period for Line Item 4002 is two years. 
 
 
4002 Direct Supply Natural Gas to be delivered FOB CITYGATE QUESTAR GAS via LIMITED INTERRUPTIBLE TRANSPORTATION 
WITH SUPPLY MANAGEMENT from October 01, 2000 to September 30, 2002. 
 
 
             TOTAL QUANTITY    836,000     | 
       OFFER PRICES AS A TIED GROUP  |    OFFER PRICES AS AN  
         (LINE ITEMS 4001 & 4002) |   INDIVIDUAL LINE ITEM 
         | 
           Estimated     Total  |          Total 
                                   Quantity  Unit Price     Est. Price | Unit Price     Est. Price 
                                                    ------------------------------|----------------------------- 
          FIXED PRICE WITH EPA:      | 
4002 AA  SUPPLY INDEX PRICE         836,000       *              *  |     *               * 
         | 
         | 
                                    Estimated     Total  |          Total 
                                   Quantity  Unit Price     Est. Price | Unit Price     Est. Price 
                                                    ------------------------------|----------------------------- 
          FIXED PRICE WITH EPA:      | 
LIMITED INTERRUPTIBLE               836, 000         *                *   |     *               * 
4002 AG  WINTER ADJUSTMENT FACTOR     408, 000       $_______       $_______ | $________      $________ 
4002 AH  SUMMER ADJUSTMENT FACTOR     428, 000       $_______       $_______ | $________      $________ 
 
 
EQ    FOR ULTIMATE                                      SUMMER         WINTER 
       DELIVERY TO                                      QUANTITY       QUANTITY 
------------------------------------------------------------------------------------ 
400201  TOOELE ARMY DEPOT, UT 
        LIMITED INTERRUPTIBLE                             428,000        408,000 
 
 
The following information is provided for Clause B700, ECONOMIC PRICE ADJUSTMENT - MARKET PRICE AND TRANSPORTATION, 
paragraph (f): 
 
* 
      (1) The SIP Table is as follows: 
------------------------------------------------------------------------------------------------------- 
    I           II              III             IV               V               VI            VII      
             Delivery      Publication/      Pipeline        Location        Applicable    Supply Index 
 Item No.      Point           Table         where SIP       where SIP         ceiling        Price     
                                           is applicable   is applicable      Provision     
------------------------------------------------------------------------------------------------------- 
   4002    FOB CITYGATE    INSIDE FERC'S      QUESTAR     ROCKY MOUNTAINS       ALT I     June, 2000  
            QUESTAR GAS     GAS MARKET       PIPELINE                                                   
                              REPORT                                                                    
------------------------------------------------------------------------------------------------------- 
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4009/4010 INSTALLATIONS BEHIND THE NORTHWEST PIPELINE 
 
The following notes apply to Line Items 4009-1, 4009-2, 4010-1 and 4010-2 only. 
 
NOTE 429: Line Items 4009-1, 4009-2, 4010-1 and 4010-2 are tied together for purposes of evaluation and 
award. 
 
NOTE 430: Line items 4009-1, 4009-2, 4010-1, and 4010-2 contain a request for prices both with and 
without Contractor-owned transportation.  The Government will award no more than the total Government 
requirement under one, or a combination of, these items.  Offerors may submit prices for the 
Contractor-owned transportation scenario, the Government-owned transportation scenario, or both 
scenarios; however, if an offeror submits an initial offer for less than all scenarios and the 
decision is made to award a scenario upon which that offeror did not bid initially, that offeror 
will not be considered for award of that line item or any line items that are tied to it. 
 
NOTE 431: DESC will be placing nominations at Sumas, and /or receipt points south of Kemmerer Station.  
The percentages as applied to the Government's estimated monthly requirements in this solicitation are 
best estimates only, and will be used in the evaluation for award.  The Government reserves the right 
to modify these percentages, on a monthly basis if necessary.  The monthly quantities nominated at each 
of the receipt points will be determined by the availability of interstate transportation that meets 
DESC's needs and the estimated consumption of the end user customers.  The Contractor must have the 
ability to deliver up to the total stated peak day at each receipt area on a firm or limited 
interruptible basis as DESC may nominate the entire monthly quantity from one area.  
 
NOTE 432: Actual quantities of natural gas delivered will be priced using Natural Gas Intelligence 
Price Index for all deliveries.  For deliveries at Sumas, DESC will pay the Rocky Mountains spot market 
prices table, Northwest Sumas bidweek average price plus the applicable Adjustment Factor. For 
deliveries South of Kemmerer Station, DESC will pay the Rocky Mountains spot gas prices, Northwest 
Domestic, bidweek average price plus the applicable Adjustment Factor. 
 
NOTE 433: For all Northwest Pipeline Line Items, notwithstanding the provisions of paragraph (c)(2) of 
Clause M700, EVALUATION FOR AWARD, the Government will evaluate price, based on the total costs of the 
solicitation schedule elements associated with the line item(s), including indexed supply (which is 
indicated in the schedule with asterisks).  The Government will determine the total price using a 
summer average and winter average for supply behind Sumas and Rockies, along with the offered 
Adjustment  Factors. However, any award would reflect the applicable Supply Index Price as specified 
in the RFP. 
 
The following notes apply to Line Items 4009-1 and 4010-1, Contractor-owned Transportation. 
 
NOTE 434: The Contractor will be responsible for providing the limited interruptible transportation on 
NWPL for DESC's requirements with a minimum delivery percentage of eighty percent (80%).  Upstream 
capacity constraints (such as curtailments on West Coast Pipeline) will NOT constitute legitimate 
excuses to performance. 
 
NOTE 435: Under Contractor-owned transportation, the total quantity proposed in the "Total Proposed 
Quantity" column on pages 146 and 147 from receipt points at Sumas and/or South of Kemmerer must be at 
least 40% of the quantity in the "Total Quantity" column.  The Government is not dictating the quantity 
distribution between receipt points; rather the Contractor is requested to consider a mix of 
transportation which will result in the most economical result for the Government. 
 
NOTE 436: It is the Government's preference that Contractor-owned transportation offers encompass the 
full Maximum Total Quantity of 2,983,557 Dths between Line Items 4009-1 (Sumas) and 4010-1 (South of 
Kemmerer).  However, less than this maximum total quantity may be considered if the offer is at 
least 40% of the total: Offers under Line Items 4009-1 and 4010-1 which, when added together, amount 
to a quantity less than 40% of the maximum total requirement will NOT be considered.  The Government 
will evaluate total costs by supplementing Contractor-owned transportation quantities with 
Government-owned transportation quantities.  If less than 100% Contractor-owned transportation is 
proposed, offerors are required to submit offers under the Government-owned transportation as well 
in order to be considered for award, since the balance of the requirement will be fulfilled using 
Government-owned transportation in accordance with proposals submitted under line items 4009-2 and 
4010-2. 
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4009/4010 CONT'D 
 
NOTE 437: If offering under Line Items 4009-1 and/or 4010-1, a breakout of the quantities, by month, of 
your Contractor-owned transportation proposal is required.  Please use the tables provided on this page 
and on page 9. 
 
NOTE 438: Under Contractor-owned transportation, please be advised that offers for transportation at or 
near maximum tariff rate are unlikely to indicate sufficient savings to proceed with award. 
 
 
Please break out the quantities, by month, for your Contractor-owned transportation proposal. The table 
below relates to the Limited Interruptible requirement for Line Item 4009-1/4010-1. The table on page 9 
relates to the Firm requirement for Line Item 4009-1/4010-1. 
 
 

 
LINE ITEM NUMBER: 
 
TRANSPORTATION 

4009-1/4010-1 
 
Limited 
Interruptible 

   

 Total  4009-1  4010-1 Total Proposed  
4009-1 and 4010-1 

MONTH Quantity 
(Dth) 

 Sumas  South of Kemmerer Quantity(Dth) 

   (Dth)  (Dth)  
JANUARY 416,550      

FEBRUARY 403,615      
MARCH 367,777      

APRIL 311,722      
MAY 259,255      

JUNE 201,662      
JULY 184,941      

AUGUST 167,891      
SEPTEMBER 179,590      

OCTOBER 280,520      
NOVEMBER 344,148      

DECEMBER 452,015      

TOTAL 3,569,686      
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LINE ITEM NUMBER: 
 
TRANSPORTATION:  

4009-1/4010-1 
 
FIRM 

   

 Total  4009-1  4010-1 Total Proposed  
4009-1 and 4010-1 

MONTH Quantity 
(Dth) 

 Sumas  South of Kemmerer Quantity (Dth) 

   (Dth)  (Dth)  
JANUARY 32,395      

FEBRUARY 29,475      

MARCH 25,522      
APRIL 18,349      

MAY 16,694      
JUNE 16,609      
JULY 17,259      

AUGUST 18,328      
SEPTEMBER 17,808      

OCTOBER 19,272      
NOVEMBER 31,350      

DECEMBER 32,395      

TOTAL 275,456      
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4009-1 SUMAS RECEIPT POINT: CONTRACTOR-OWNED TRANSPORTATION 
 
NOTE 429: Line items 4009-1, 4009-2, 4010-1 and 4010-2 are tied together for purposes of evaluation and 
award. 
 
The delivery period for Line Item 4009-1 is one year. 
 
4009-1 Direct Supply Natural Gas to be delivered FOB SUMAS Receipt Point on Northwest Pipeline via FIRM 
OR FIRM EQUIVALENT TRANSPORTATION WITH SUPPLY MANAGEMENT AND LIMITED INTERRUPTIBLE TRANSPORTATION WITH 
SUPPLY MANAGEMENT from October 01, 2000 to September 30, 2001. 
 
             TOTAL QUANTITY    3,845,142 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                    ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
4009-1 AA  SUPPLY INDEX PRICE                                                  *                   * 
 
 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                   ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
FIRM                                                  ______                   *                   * 
4009-1 AD  WINTER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
4009-1 AE  SUMMER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
 
LIMITED INTERRUPTIBLE                                 ______                   *                   * 
4009-1 AG  WINTER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
4009-1 AH  SUMMER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
 
 
 
EQ    FOR ULTIMATE                                     SUMMER         WINTER 
       DELIVERY TO                           MDQ       QUANTITY       QUANTITY 
------------------------------------------------------------------------------------ 
4009-1  SEE PAGE 14 
        FIRM                                   119 
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4009-2 SUMAS RECEIPT POINT: GOVERNMENT-OWNED TRANSPORTATION 
 
NOTE 429: Line Items 4009-1, 4009-2, 4010-1 and 4010-2 are tied together for purposes of evaluation and 
award. 
 
The delivery period for Line Item 4009-2 is one year. 
 
 
4009-2 Direct Supply Natural Gas to be delivered FOB SUMAS Receipt Point on Northwest Pipeline via FIRM 
OR FIRM EQUIVALENT TRANSPORTATION WITH SUPPLY MANAGEMENT AND LIMITED INTERRUPTIBLE TRANSPORTATION WITH 
SUPPLY MANAGEMENT from October 01, 2000 to September 30, 2001. 
 
             TOTAL QUANTITY    2,114,828 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                    ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
4009-2 AA  SUPPLY INDEX PRICE                      2,114,828                   *                   * 
 
 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                   ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
FIRM                                                 151,500                   *                   * 
4009-2 AD  WINTER ADJUSTMENT FACTOR                   83,125            $_______            $_______ 
4009-2 AE  SUMMER ADJUSTMENT FACTOR                   68,375            $_______            $_______ 
 
 
LIMITED INTERRUPTIBLE                              1,963,328                   *                   * 
4009-2 AG  WINTER ADJUSTMENT FACTOR                1,091,258            $_______            $_______ 
4009-2 AH  SUMMER ADJUSTMENT FACTOR                  872,070            $_______            $_______ 
 
 
 
EQ      FOR ULTIMATE                                       SUMMER         WINTER 
        DELIVERY TO                            MDQ        QUANTITY       QUANTITY 
------------------------------------------------------------------------------------ 
4009-2  SEE PAGE 14 
        FIRM                                   119         68,375         83,125 
        LIMITED INTERRUPTIBLE                             872,070      1,091,258 
 
 
 
The following information is provided for Clause B700, ECONOMIC PRICE ADJUSTMENT - MARKET PRICE AND TRANSPORTATION, 
paragraph (f): 
 
* 
      (1) The SIP Table is as follows: 
------------------------------------------------------------------------------------------------------- 
    I           II              III             IV               V               VI            VII      
             Delivery      Publication/      Pipeline        Location        Applicable    Supply Index 
 Item No.      Point           Table         where SIP       where SIP         ceiling        Price     
                                           is applicable   is applicable      Provision     
------------------------------------------------------------------------------------------------------- 
4009-1/-2  FOB CITYGATE     NATURAL GAS   ROCKY MOUNTAINS  NORTHWEST SUMAS      ALT I      June, 2000  
            VIA SUMAS      INTELLIGENCE                                         
          RECEIPT POINT 
           ON NORTHWEST 
            PIPELINE 
------------------------------------------------------------------------------------------------------- 
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4010-1 RECEIPT POINTS SOUTH OF KEMMERER, CONTRACTOR-OWNED TRANSPORTATION 
 
NOTE 429: Line Items 4009-1, 4009-2, 4010-1 and 4010-2 are tied together for purposes of evaluation and 
award. 
 
The delivery period for Line Item 4010-1 is one year. 
 
4010-1 Direct Supply Natural Gas to be delivered FOB Receipt Points South of Kemmerer Station via FIRM 
OR FIRM EQUIVALENT TRANSPORTATION WITH SUPPLY MANAGEMENT AND LIMITED INTERRUPTIBLE TRANSPORTATION WITH 
SUPPLY MANAGEMENT from October 01, 2000 to September 30, 2001. 
 
 
             TOTAL QUANTITY    3,845,142 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                    ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
4010-1 AA  SUPPLY INDEX PRICE                                                  *                   * 
 
 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                   ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
FIRM                                                  ______                   *                   * 
4010-1 AD  WINTER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
4010-1 AE  SUMMER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
 
 
LIMITED INTERRUPTIBLE                                 ______                   *                   * 
4010-1 AG  WINTER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
4010-1 AH  SUMMER ADJUSTMENT FACTOR                   ______            $_______            $_______ 
 
 
  
EQ      FOR ULTIMATE                                       SUMMER         WINTER 
        DELIVERY TO                            MDQ        QUANTITY       QUANTITY 
------------------------------------------------------------------------------------ 
4010-1  SEE PAGE 14 
        FIRM                                   119 
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4010-2 RECEIPT POINTS SOUTH OF KEMMERER: GOVERNMENT-OWNED TRANSPORTATION 
 
NOTE 429: Line Items 4009-1, 4009-2, 4010-1 and 4010-2 are tied together for purposes of evaluation and 
award. 
 
The delivery period for Line Item 4010-2 is one year. 
 
4010-2 Direct Supply Natural Gas to be delivered FOB Receipt Points South of Kemmerer Station via FIRM 
OR FIRM EQUIVALENT TRANSPORTATION WITH SUPPLY MANAGEMENT AND LIMITED INTERRUPTIBLE TRANSPORTATION WITH 
SUPPLY MANAGEMENT from October 01, 2000 to September 30, 2001. 
 
             TOTAL QUANTITY    1,730,314 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                    ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
4010-2 AA  SUPPLY INDEX PRICE                      1,730,314                   *                   * 
 
 
 
                                                   Estimated                              Total 
                                                    Quantity          Unit Price     Estimated Price 
                                                   ------------------------------------------------ 
          FIXED PRICE WITH EPA: 
FIRM                                                 123,956                   *                   * 
4010-2 AD  WINTER ADJUSTMENT FACTOR                   68,012            $_______            $_______ 
4010-2 AE  SUMMER ADJUSTMENT FACTOR                   55,944            $_______            $_______ 
 
 
LIMITED INTERRUPTIBLE                              1,606,358                   *                   * 
4010-2 AG  WINTER ADJUSTMENT FACTOR                  892,847            $_______            $_______ 
4010-2 AH  SUMMER ADJUSTMENT FACTOR                  713,511            $_______            $_______ 
 
 
EQ      FOR ULTIMATE                                       SUMMER         WINTER 
        DELIVERY TO                            MDQ        QUANTITY       QUANTITY 
------------------------------------------------------------------------------------ 
4010-2  SEE PAGE 14 
        FIRM                                   119         55,944         68,012 
        LIMITED INTERRUPTIBLE                             713,511        892,847 
 
 
The following information is provided for Clause B700, ECONOMIC PRICE ADJUSTMENT - MARKET PRICE AND TRANSPORTATION, 
paragraph (f): 
 
 
* 
      (1) The SIP Table is as follows: 
------------------------------------------------------------------------------------------------------- 
    I           II              III             IV               V               VI            VII      
             Delivery      Publication/      Pipeline        Location        Applicable    Supply Index 
 Item No.      Point           Table         where SIP       where SIP         ceiling        Price     
                                           is applicable   is applicable      Provision     
------------------------------------------------------------------------------------------------------- 
4010-1/-2   VIA RECEIPT     NATURAL GAS   ROCKY MOUNTAINS     NORTHWEST         ALT I      June, 2000  
          POINTS SOUTH OF   INTELLIGENCE                      DOMESTIC                          
         KEMMERER STATION 
           ON NORTHWEST 
             PIPELINE 
------------------------------------------------------------------------------------------------------- 
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The following applies to Line Items 4009-1, 4009-2, 4010-1, and 4010-2: 
 
 
 
FOR ULTIMATE DELIVERY TO:        
Avista Utilities, Washington Fairchild AFB, WA 
Water Power Division  VAMC Spokane, WA 
Cascade Natural Gas Corporation NAS Whidbey Island, WA 
    Naval Hospital Bremerton, WA 
    Naval Undersea Warfare Center, Keyport, WA 
    Puget Sound Naval Shipyard, WA 
    Naval Submarine Base, Bangor, WA 
Northwest Natural Gas Company VAMC Portland, OR 
    VAMC Vancouver, WA 
Southwest Gas Corporation  NAS Fallon, NV 
Puget Sound Energy  Fort Lewis, WA 
    McChord AFB, WA 
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Attachment I

SP0600-00-R-0075 Consumption Data 
 
 
LINE ITEM NUMBER         40090101 
INSTALLATION             FAIRCHILD AIR FORCE BASE 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             45,993         6              45,993 
FEBRUARY            39,575         6              39,575 
MARCH               34,773         6              34,773 
APRIL               26,185         6              26,185 
MAY                 22,525         6              22,525 
JUNE                10,213         6              10,213 
JULY                8,071          6              8,071 
AUGUST              5,191          6              5,191 
SEPTEMBER           8,638          6              8,638 
OCTOBER             29,653         6              29,653 
NOVEMBER            36,058         6              36,058 
DECEMBER            43,529         6              43,529 
 
 
 
 
 
 
LINE ITEM NUMBER         40090102 
INSTALLATION             VAMC SPOKANE 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             3,063          6              3,063 
FEBRUARY            2,606          6              2,606 
MARCH               2,642          6              2,642 
APRIL               2,083          6              2,083 
MAY                 1,821          6              1,821 
JUNE                1,232          6              1,232 
JULY                1,068          6              1,068 
AUGUST              1,119          6              1,119 
SEPTEMBER           1,275          6              1,275 
OCTOBER             1,967          6              1,967 
NOVEMBER            2,724          6              2,724 
DECEMBER            2,958          6              2,958 
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Attachment I

                               
SP0600-00-R-0075 Consumption Data 

 
 
LINE ITEM NUMBER         40090105 
INSTALLATION             NAS WHIDBEY ISLAND 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             20,488         6              20,488 
FEBRUARY            18,331         6              18,331 
MARCH               17,792         6              17,792 
APRIL               15,096         6              15,096 
MAY                 11,861         6              11,861 
JUNE                7,548          6              7,548 
JULY                7,009          6              7,009 
AUGUST              6,470          6              6,470 
SEPTEMBER           8,087          6              8,087 
OCTOBER             12,400         6              12,400 
NOVEMBER            16,175         6              16,175 
DECEMBER            20,488         6              20,488 
 
 
 
 
 
 
 
LINE ITEM NUMBER         40090106 
INSTALLATION             NAVAL HOSPITAL BREMERTON 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             2,573          6              2,573 
FEBRUARY            2,140          6              2,140 
MARCH               2,334          6              2,334 
APRIL               2,698          6              2,698 
MAY                 2,879          6              2,879 
JUNE                3,635          6              3,635 
JULY                3,623          6              3,623 
AUGUST              3,362          6              3,362 
SEPTEMBER           1,495          6              1,495 
OCTOBER             2,026          6              2,026 
NOVEMBER            2,391          6              2,391 
DECEMBER            2,613          6              2,613 
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SP0600-00-R-0075 Consumption Data 
 
 
LINE ITEM NUMBER         40090107 
INSTALLATION             NAVAL UNDERSEA WARFARE CENTER, KEYPORT 
TRANSPORTATION           F 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             1,922          0              1,922 
FEBRUARY            1,798          0              1,798 
MARCH               1,922          0              1,922 
APRIL               1,860          0              1,860 
MAY                 1,922          0              1,922 
JUNE                1,860          0              1,860 
JULY                1,922          0              1,922 
AUGUST              1,922          0              1,922 
SEPTEMBER           1,860          0              1,860 
OCTOBER             1,922          0              1,922 
NOVEMBER            1,860          0              1,860 
DECEMBER            1,922          0              1,922 
 
 
 
 
 
LINE ITEM NUMBER         40090107 
INSTALLATION             NAVAL UNDERSEA WARFARE CENTER, KEYPORT 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             12,131         6              12,131 
FEBRUARY            8,087          6              8,087 
MARCH               6,739          6              6,739 
APRIL               6,739          6              6,739 
MAY                 3,774          6              3,774 
JUNE                2,695          6              2,695 
JULY                2,156          6              2,156 
AUGUST              1,834          6              1,834 
SEPTEMBER           2,696          6              2,696 
OCTOBER             6,200          6              6,200 
NOVEMBER            8,087          6              8,087 
DECEMBER            10,783         6              10,783 
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Attachment I

SP0600-00-R-0075 Consumption Data 
 
 
LINE ITEM NUMBER         40090108 
INSTALLATION             PUGET SOUND NAVAL SHIPYARD 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             76,976         6              76,976 
FEBRUARY            71,265         6              71,265 
MARCH               62,705         6              62,705 
APRIL               53,079         6              53,079 
MAY                 36,311         6              36,311 
JUNE                34,372         6              34,372 
JULY                34,730         6              34,730 
AUGUST              35,992         6              35,992 
SEPTEMBER           33,624         6              33,624 
OCTOBER             47,572         6              47,572 
NOVEMBER            53,510         6              53,510 
DECEMBER            78,281         6              78,281 
 
 
 
 
 
 
 
LINE ITEM NUMBER         40090109 
INSTALLATION             NAVAL SUBMARINE BASE BANGOR 
TRANSPORTATION           F 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             1,671          0              1,671 
FEBRUARY            1,564          0              1,564 
MARCH               1,671          0              1,671 
APRIL               1,617          0              1,617 
MAY                 1,671          0              1,671 
JUNE                1,617          0              1,617 
JULY                1,671          0              1,671 
AUGUST              1,671          0              1,671 
SEPTEMBER           1,617          0              1,617 
OCTOBER             1,671          0              1,671 
NOVEMBER            1,617          0              1,617 
DECEMBER            1,671          0              1,671 
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                              SP0600-00-R-0075 Consumption Data 
 
 
LINE ITEM NUMBER         40090109 
INSTALLATION             NAVAL SUBMARINE BASE BANGOR 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             11,050         6              11,050 
FEBRUARY            11,766         6              11,766 
MARCH               11,870         6              11,870 
APRIL               9,133          6              9,133 
MAY                 12,658         6              12,658 
JUNE                14,024         6              14,024 
JULY                12,402         6              12,402 
AUGUST              10,490         6              10,490 
SEPTEMBER           13,316         6              13,316 
OCTOBER             15,024         6              15,024 
NOVEMBER            19,010         6              19,010 
DECEMBER            26,234         6              26,234 
 
 
 
 
 
LINE ITEM NUMBER         40090111 
INSTALLATION             VAMC PORTLAND 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             8,714          6              8,714 
FEBRUARY            7,417          6              7,417 
MARCH               7,295          6              7,295 
APRIL               6,241          6              6,241 
MAY                 4,697          6              4,697 
JUNE                4,337          6              4,337 
JULY                4,328          6              4,328 
AUGUST              3,942          6              3,942 
SEPTEMBER           4,432          6              4,432 
OCTOBER             5,614          6              5,614 
NOVEMBER            6,554          6              6,554 
DECEMBER            8,613          6              8,613 
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SP0600-00-R-0075 Consumption Data 
 
 
LINE ITEM NUMBER         40090112 
INSTALLATION             NAVAL AIR STATION FALLON 
TRANSPORTATION           F 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             13,872         0              13,872 
FEBRUARY            12,530         0              12,530 
MARCH               10,167         0              10,167 
APRIL               6,415          0              6,415 
MAY                 5,407          0              5,407 
JUNE                5,477          0              5,477 
JULY                5,712          0              5,712 
AUGUST              6,288          0              6,288 
SEPTEMBER           6,124          0              6,124 
OCTOBER             6,797          0              6,797 
NOVEMBER            13,424         0              13,424 
DECEMBER            13,872         0              13,872 
 
 
 
 
LINE ITEM NUMBER         40090112 
INSTALLATION             NAVAL AIR STATION FALLON 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             352            6              352 
FEBRUARY            452            6              452 
MARCH               0              0              0 
APRIL               0              0              0 
MAY                 0              0              0 
JUNE                0              0              0 
JULY                0              0              0 
AUGUST              0              0              0 
SEPTEMBER           0              0              0 
OCTOBER             0              0              0 
NOVEMBER            183            6              183 
DECEMBER            1,108          6              1,108 
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LINE ITEM NUMBER         40090113 
INSTALLATION             MCCHORD AFB 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             13,268         6              13,268 
FEBRUARY            20,661         6              20,661 
MARCH               19,136         6              19,136 
APRIL               14,362         6              14,362 
MAY                 14,370         6              14,370 
JUNE                13,426         6              13,426 
JULY                8,468          6              8,468 
AUGUST              6,135          6              6,135 
SEPTEMBER           7,195          6              7,195 
OCTOBER             11,221         6              11,221 
NOVEMBER            9,558          6              9,558 
DECEMBER            15,545         6              15,545 
 
 
 
 
LINE ITEM NUMBER         40090114 
INSTALLATION             VAMC VANCOUVER 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             4,244          6              4,244 
FEBRUARY            3,491          6              3,491 
MARCH               3,445          6              3,445 
APRIL               3,086          6              3,086 
MAY                 2,322          6              2,322 
JUNE                2,210          6              2,210 
JULY                2,062          6              2,062 
AUGUST              1,988          6              1,988 
SEPTEMBER           2,304          6              2,304 
OCTOBER             3,458          6              3,458 
NOVEMBER            4,068          6              4,068 
DECEMBER            4,581          6              4,581 
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SP0600-00-R-0075 Consumption Data 
 
 
LINE ITEM NUMBER         40090115 
INSTALLATION             FORT LEWIS, WA 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             25,732         6              25,732 
FEBRUARY            31,816         6              31,816 
MARCH               29,555         6              29,555 
APRIL               29,364         6              29,364 
MAY                 26,560         6              26,560 
JUNE                15,033         6              15,033 
JULY                15,794         6              15,794 
AUGUST              13,996         6              13,996 
SEPTEMBER           13,764         6              13,764 
OCTOBER             16,106         6              16,106 
NOVEMBER            27,229         6              27,229 
DECEMBER            28,970         6              28,970 
 
 
 
 
LINE ITEM NUMBER         40100101 
INSTALLATION             FAIRCHILD AIR FORCE BASE 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             39,314         6              39,314 
FEBRUARY            33,828         6              33,828 
MARCH               29,723         6              29,723 
APRIL               22,383         6              22,383 
MAY                 19,253         6              19,253 
JUNE                8,730          6              8,730 
JULY                6,899          6              6,899 
AUGUST              4,437          6              4,437 
SEPTEMBER           7,383          6              7,383 
OCTOBER             25,347         6              25,347 
NOVEMBER            30,822         6              30,822 
DECEMBER            37,208         6              37,208 
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LINE ITEM NUMBER         40100102 
INSTALLATION             VAMC SPOKANE 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             2,619          6              2,619 
FEBRUARY            2,228          6              2,228 
MARCH               2,258          6              2,258 
APRIL               1,780          6              1,780 
MAY                 1,557          6              1,557 
JUNE                1,053          6              1,053 
JULY                912            6              912 
AUGUST              957            6              957 
SEPTEMBER           1,090          6              1,090 
OCTOBER             1,681          6              1,681 
NOVEMBER            2,328          6              2,328 
DECEMBER            2,529          6              2,529 
 
 
 
 
 
LINE ITEM NUMBER         40100105 
INSTALLATION             NAS WHIDBEY ISLAND 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             17,512         6              17,512 
FEBRUARY            15,669         6              15,669 
MARCH               15,208         6              15,208 
APRIL               12,904         6              12,904 
MAY                 10,139         6              10,139 
JUNE                6,452          6              6,452 
JULY                5,991          6              5,991 
AUGUST              5,530          6              5,530 
SEPTEMBER           6,913          6              6,913 
OCTOBER             10,600         6              10,600 
NOVEMBER            13,825         6              13,825 
DECEMBER            17,512         6              17,512 
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LINE ITEM NUMBER         40100106 
INSTALLATION             NAVAL HOSPITAL BREMERTON 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             2,199          6              2,199 
FEBRUARY            1,830          6              1,830 
MARCH               1,995          6              1,995 
APRIL               2,306          6              2,306 
MAY                 2,461          6              2,461 
JUNE                3,107          6              3,107 
JULY                3,096          6              3,096 
AUGUST              2,873          6              2,873 
SEPTEMBER           1,277          6              1,277 
OCTOBER             1,731          6              1,731 
NOVEMBER            2,044          6              2,044 
DECEMBER            2,234          6              2,234 
 
 
 
 
 
LINE ITEM NUMBER         40100107 
INSTALLATION             NAVAL UNDERSEA WARFARE CENTER, KEYPORT 
TRANSPORTATION           F 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             1,643          0              1,643 
FEBRUARY            1,537          0              1,537 
MARCH               1,643          0              1,643 
APRIL               1,590          0              1,590 
MAY                 1,643          0              1,643 
JUNE                1,590          0              1,590 
JULY                1,643          0              1,643 
AUGUST              1,643          0              1,643 
SEPTEMBER           1,590          0              1,590 
OCTOBER             1,643          0              1,643 
NOVEMBER            1,590          0              1,590 
DECEMBER            1,643          0              1,643 
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LINE ITEM NUMBER         40100107 
INSTALLATION             NAVAL UNDERSEA WARFARE CENTER, KEYPORT 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             10,369         6              10,369 
FEBRUARY            6,913          6              6,913 
MARCH               5,761          6              5,761 
APRIL               5,761          6              5,761 
MAY                 3,226          6              3,226 
JUNE                2,305          6              2,305 
JULY                1,844          6              1,844 
AUGUST              1,566          6              1,566 
SEPTEMBER           2,304          6              2,304 
OCTOBER             5,300          6              5,300 
NOVEMBER            6,913          6              6,913 
DECEMBER            9,217          6              9,217 
 
 
 
 
 
LINE ITEM NUMBER         40100108 
INSTALLATION             PUGET SOUND NAVAL SHIPYARD 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             65,796         6              65,796 
FEBRUARY            60,915         6              60,915 
MARCH               53,599         6              53,599 
APRIL               45,369         6              45,369 
MAY                 31,038         6              31,038 
JUNE                29,380         6              29,380 
JULY                29,687         6              29,687 
AUGUST              30,765         6              30,765 
SEPTEMBER           28,740         6              28,740 
OCTOBER             40,664         6              40,664 
NOVEMBER            45,739         6              45,739 
DECEMBER            66,912         6              66,912 
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LINE ITEM NUMBER         40100109 
INSTALLATION             NAVAL SUBMARINE BASE BANGOR 
TRANSPORTATION           F 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             1,429          0              1,429 
FEBRUARY            1,336          0              1,336 
MARCH               1,429          0              1,429 
APRIL               1,383          0              1,383 
MAY                 1,429          0              1,429 
JUNE                1,383          0              1,383 
JULY                1,429          0              1,429 
AUGUST              1,429          0              1,429 
SEPTEMBER           1,383          0              1,383 
OCTOBER             1,429          0              1,429 
NOVEMBER            1,383          0              1,383 
DECEMBER            1,429          0              1,429 
 
 
 
 
 
LINE ITEM NUMBER         40100109 
INSTALLATION             NAVAL SUBMARINE BASE BANGOR 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             9,445          6              9,445 
FEBRUARY            10,058         6              10,058 
MARCH               10,147         6              10,147 
APRIL               7,806          6              7,806 
MAY                 10,819         6              10,819 
JUNE                11,987         6              11,987 
JULY                10,601         6              10,601 
AUGUST              8,966          6              8,966 
SEPTEMBER           11,382         6              11,382 
OCTOBER             12,843         6              12,843 
NOVEMBER            16,249         6              16,249 
DECEMBER            22,425         6              22,425 
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LINE ITEM NUMBER         40100111 
INSTALLATION             VAMC PORTLAND 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             7,448          6              7,448 
FEBRUARY            6,340          6              6,340 
MARCH               6,236          6              6,236 
APRIL               5,334          6              5,334 
MAY                 4,015          6              4,015 
JUNE                3,707          6              3,707 
JULY                3,699          6              3,699 
AUGUST              3,370          6              3,370 
SEPTEMBER           3,789          6              3,789 
OCTOBER             4,798          6              4,798 
NOVEMBER            5,602          6              5,602 
DECEMBER            7,363          6              7,363 
 
 
 
 
 
LINE ITEM NUMBER         40100112 
INSTALLATION             NAVAL AIR STATION FALLON 
TRANSPORTATION           F 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             11,858         0              11,858 
FEBRUARY            10,710         0              10,710 
MARCH               8,690          0              8,690 
APRIL               5,484          0              5,484 
MAY                 4,622          0              4,622 
JUNE                4,682          0              4,682 
JULY                4,882          0              4,882 
AUGUST              5,375          0              5,375 
SEPTEMBER           5,234          0              5,234 
OCTOBER             5,810          0              5,810 
NOVEMBER            11,476         0              11,476 
DECEMBER            11,858         0              11,858 
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LINE ITEM NUMBER         40100112 
INSTALLATION             NAVAL AIR STATION FALLON 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             300            6              300 
FEBRUARY            387            6              387 
MARCH               0              0              0 
APRIL               0              0              0 
MAY                 0              0              0 
JUNE                0              0              0 
JULY                0              0              0 
AUGUST              0              0              0 
SEPTEMBER           0              0              0 
OCTOBER             0              0              0 
NOVEMBER            157            6              157 
DECEMBER            948            6              948 
 
 
 
 
LINE ITEM NUMBER         40100113 
INSTALLATION             MCCHORD AFB 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             11,341         6              11,341 
FEBRUARY            17,661         6              17,661 
MARCH               16,357         6              16,357 
APRIL               12,276         6              12,276 
MAY                 12,283         6              12,283 
JUNE                11,477         6              11,477 
JULY                7,238          6              7,238 
AUGUST              5,244          6              5,244 
SEPTEMBER           6,151          6              6,151 
OCTOBER             9,592          6              9,592 
NOVEMBER            8,170          6              8,170 
DECEMBER            13,287         6              13,287 
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LINE ITEM NUMBER         40100114 
INSTALLATION             VAMC VANCOUVER 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             3,627          6              3,627 
FEBRUARY            2,984          6              2,984 
MARCH               2,945          6              2,945 
APRIL               2,637          6              2,637 
MAY                 1,984          6              1,984 
JUNE                1,889          6              1,889 
JULY                1,762          6              1,762 
AUGUST              1,700          6              1,700 
SEPTEMBER           1,970          6              1,970 
OCTOBER             2,956          6              2,956 
NOVEMBER            3,477          6              3,477 
DECEMBER            3,915          6              3,915 
 
 
 
 
 
 
LINE ITEM NUMBER         40100115 
INSTALLATION             FORT LEWIS, WA 
TRANSPORTATION           LI 
 
                                   Curtailment    EPA 
                    Total          Days per       Estimated      Monthly 
                    Quantity       Month          Quantity       Buy 
MONTH 
JANUARY             21,996         6              21,996 
FEBRUARY            27,195         6              27,195 
MARCH               25,262         6              25,262 
APRIL               25,100         6              25,100 
MAY                 22,702         6              22,702 
JUNE                12,850         6              12,850 
JULY                13,501         6              13,501 
AUGUST              11,964         6              11,964 
SEPTEMBER           11,765         6              11,765 
OCTOBER             13,767         6              13,767 
NOVEMBER            23,275         6              23,275 
DECEMBER            24,762         6              24,762 
 
 
 
 


